
  

 
2021 Rock County Contract Bids - Questions received with Answers 

2/18/2021 

 
 

1. DPW #2021-01 HMA 
a. Looking through the bid package for the FOB Asphalt for Rock County and 

curious if there would be a list of Towns that the County is Contracted with that 

could help determine the trucking costs for the Town and Misc. bid Item 

i. The Town and Misc. quantities is always an unknown, as far as which 

township and how much asphalt. The known township projects are listed 

in the bid. 

 

2. DPW #2021-02 Sealcoat 
a. None received 

 

3. DPW #2021-03 Aggregate 
a. Do we have a plan holders list? 

i. The aggregate materials bid is currently out for bid to the public, but 

historically aggregate materials contracts have been bid on by Rock Road 

Companies, Silha and Sons, and Bjion Limestone. 

 

4. DPW #2021-Mill/Pulv. 

a. Will we be windrowing the material off to the side or will it be trucked and 

disposed by the awarded contractor, or trucked and stock piled by the county.  

i. The material will be windrowed onto the adjacent pavement and the 

county will blade the material back in behind the mill. 

 

b.  Also is there known concrete under the asphalt?  

i. The pavement section indicated by the soil borings from Becker Road 

north to Indianford consisted of 4”-5.5” of asphalt, over 10”-11“ of silty 

sand with gravel and pieces of asphalt and fractured concrete. 

 

c. On CTH F it says location from US HWY 14 to Indianford.  This stretch of CTH 

F is approximately 5.6 miles and I figured it to be 75,000 SY.  The quantity 

estimated is 30,000 SY.  Is the full depth milling going to be in spots along CTH 

F or is it going to be continuous? 

i. The milling section is only for Becker Road north to Indian Ford, the 

30,000 SY estimate is accurate for that section. 
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d. Why did they stop pulverizing on F and what was the purpose of switching to the 

full depth mill. 

i. The contractor was having troubles with the pulverizing machine coming 

into contact with fractured concrete underneath the pavement. The 

pulverizing machine was getting to warm and the teeth were wearing 

down excessively. 

 

e. With the size spec for the milling and the thickness of the existing asphalt, the 

mill is going to break the top asphalt into larger chunks. Is it expected to run it 

through a crusher?   

i. The specifications call for the materials to be milled to a minimum of 90% 

passing a 1.5 inch screen.  Previously, the contractor was able to obtain 

that specification using a downward cut mill. 

 

 

 

 

 

 

 

 

 

 


